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EXHIBIT A TO INDEPENDENT SERVICES CONTRACT 
SCOPE OF WORK 

Draft - June 17, 204''1 

Stringtown Gulch Fuels Reduction Project 

Project Location: The Stringtown Gulch Fuels Reduction Project is located in Sections 
25, 26, and 32-35, Township 7 North, Range 71 West and Section 3, Township 6 North, 
Range 71 West, 6th Principal Meridian, Larimer County, Colorado. All project land is 
private ownership. Pole Hill Road is accessed from County Road 27 approximately six ... 2 
miles northwest of Masonville, Colorado. 

Aroject Objectives: The primary objectives of the Stringtown Gulch Fuels Reduction 
Project are to: 

• Reduce wildfire hazards by reducing forest stand densities, removal of ladder 
fuels, and modifying stand structure. 

• Develop a fuelbreak adjacent to Pole Hill Road. 
• Reduce the threat of forest insect and disease attacks through sanitation and 

reducing stand densities. 

~oject Details: 
General 

• All units will be cut as marked (blue take tree or yellow leave tree marking as 
described in Table 2). 

• All stems greater than 7 inches d.b.h. and longer than 20 feet must be removed 
from the site or whole tree chipped within 60 days following cutting to minimize 
engraver beetle infestations. 

• Stump height will be 4 inches or lower on the uphill side. 
• The contractor is responsible for repairing any erosion resulting from project 

operations. 
• Smoking is only allowed in vehicles. 
• Each vehicle must have a fire extinguisher. 

f,i(Jt~ 

fmJh/~~? 
/ Bidding • Wt. °'*"'"' Jt/)pt.. f.~ · · 

• Contractors are required to submit a total project bid based upon cost per acre on 
each unit. 

• Bidders are responsible for determining their own timber volume and acreage 
estimates. 

• The successful bidder must provide CSFS with a 20% performance bond. 
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Known Hazards 
• Old barb wire fences in various states ofrepair are found in several of the units. It 

will not be required to repair damage to these fences. 

/ Slash Treatment 
• Slash treatment for each unit will be completed as described in Table 1. 
• Lop and scatter to a maximum of 16 inches in height. 
• Hand piles - pile slash in open areas away from standing timber. Piles should be 

no larger than eight feet wide and six feet high. 
• Machine piles - (getting info from Sarah Gallup) 
• Chipping - chips will be scattered to a depth of no greater than 3 inches. 

Log Decks. Landing Areas and Skid Trails 
• All log deck, landing area, and skid trail locations must be mutually agreed upon 

in writing by contractor, property owner, and contract administrator before cutting 
is begun. 

• All log deck locations and landing areas must be smoothed over prior to 
completion of each unit. 

• All logs must be removed from the Stringtown area within 60 days after the tree 
has been felled. 

Roads 
• Existing roads and trails will be utilized wherever possible. 
• All contractor cause damage to roads and driveways (other than normal wear and 

tear) will be repaired at contractor expense. Examples of road damage include, 
but are not limited to, ruts in the road, damage to water bars, loss of road base 
from road surface, loss or road profile/crown, lateral drainage and leadoff ditches, 
damage to culverts, and plowed off road base. 

• Skidding logs down the center of roads/driveways is not allowed. Skidding 
across roads/driveways as agreed upon in writing by contractor, property owner, 
and contract administrator is allowable. 

• Road/driveways will be inspected for damage at time of unit payment inspection. 
All road damage will be repaired by contractor prior to unit payment being 
processes. 

• To minimize damage, roads, trails, skid trails will not be used when excessively 
wet. 
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Inspections/Payment 
• A pre-work inspection will be conducted with contractor, project administrator 

and property owner and/or association representative. 
• Regular site inspections will be conducted by project administrator and 

representative of the Stringtown Gulch Road Association. 

1 
,,I • Upon completion of each unit, contractor must request a final unit inspection by 
~ ~ntract administrator. A representative of the Stringtown Gulch Road 
--.J~ Association will be encouraged to be present during this final unit inspection. 
{/'. • Site inspection will include review of project work, roads, fences, and additional 

items as determined necessary by project administrator. 
• Payment will be processed upon successful completion of each unit including any 

necessary repairs to roads and fences and restoring log deck locations/landing 
areas. 

• All issues and concerns will be addressed through the contract administrator. 
Landowners must work through the contract administrator and not directly with 
the contractor. 

Rehabilitation of Landing Areas. Skid Trails and Log Deck Locations 
• Upon completion of each unit, contractor is responsible for restoring all landing 

areas, skid trails, and log deck locations to original grade and cover with chips 
and/or slash. 

• CSFS and property owners are responsible for seeding of landing areas, skid trails 
and log decks locations following restoration be contractor. 

Other 
• Contract will be for an 18 month period. Extensions may be available due to 

adverse weather conditions within the project area. 
• The general area to be worked is shown on the attached map. There is an 

estimated 86 acres in 15 treatment units. This acreage will be used as the official 
work area. 

• Noxious weed considerations include: 
o Equipment will be washed prior to entering treatment area. 
o Machine operations should avoid driving through weed areas. 

• While not required, preference will be given to operations where all work can be 
completed by September 1, 2005 . 

• All property line fencing and other permanent fencing damaged by contractor will 
be repaired within 24 hours. _,.,He~ 

• Contractor and contract administrator will develop a •mutually agreed upon work 
schedule. 

Exhibit A to Independent Services Agreement A-3 

Initials 



• Contractor must supply locks for the main Stringtown Gulch Road and additional 
gates as needed. 

• Access is granted contractor for services described in this scope of work only. 
Hunting, fishing or other recreational activities are not granted to any contractor, 
subcontractor, or any associates of contractor. 

• Pile burning is to be completed by CSFS and property owners. 
• Forest products become property of the contractor only after the product is 

removed from the project area. 
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Treatment Units: This project divided into 15 Units as shown on the attached maps and 
as described Tables I and 2 below 

Table 1. General description of treatment units on the Stringtown Gulch Fuels Reduction Project. 

Unit# Acres Cover General Prescription Slash Treatment Troe 
BE-I 2.0 pp Fuelbreak Chip 
BE-2 8.0 pp Fuel break Chip 
CA-I 1.0 LPP Fuelbreak Chip 
CO-I 14.1 pp Fuelbreak/sanitation Machine/band pile 
C0-2 3.0 LPP/PP Fuelbreak/oatch cuts Machine/band pile 
DO-I 5.5 PP/DF Fuelbreak Chip 
D0-2 6.3 PP/DF Fuelbreak/sanitation Chip 
D0-3 8.6 PP/DF Fuelbreak Chip 
FO-I 5.7 PP Fuelbreak Chip 
HO-I 6.0 PP Fuels reduction TBD 
JA-I 5.7 pp Fuel break Lop and scatter 
NE-I 8.7 pp Fuelbreak Chip & machine/hand pile 
RU-I 1.4 pp Fuelbreak TBD 
RU-2 5.6 PP/DF Fuelbreak TBD 
SC-I 5.0 LPP Fuels reduction TBD 
TOTAL 86.6 

T bl 2 M ki d . a e ar ng es1gnat10n an dd escn t f "t b d . p· 10n o urn oun ar1es. 
Unit# Marking North East South West desi!mation 

BE-I Blue take tree End of marking Meadow Driveway Driveway 
BE-2 TBD 
CA-I TBD 
CO-I Yellow leave tree Pole Hill Road Triple yellow dots Triple yellow dots Triple yellow dots 

+ yellow butt + yellow butt + yellow butt 
mark mark mark 

C0-2 Yellow leave tree Triple yellow dots Triple yellow dots Pole Hill Road Triple yellow dots 
+ yellow butt + yellow butt + yellow butt 
mark mark mark 

DO-I Blue take tree End of marking Pole Hill Road Old driveway End of marking 
D0-2 Blue take tree Old driveway Pole Hill Road Pole Hill Road End of marking 
D0-3 Blue take tree Pole Hill Road Fence line End of marking Pole Hill Road 
FO-I Yellow leave tree Pole Hill Road Old driveway Old driveway Fence line 
HO-I Yellow leave tree Meadow Fence line TBD TBD 
JA-I Yellow leave tree Driveway Meadow Double yellow Fence line 

dots + yellow butt 
mark 

NE-I Yellow leave tree Pole Hill Road/ Driveway Double yellow Fence line 
driveway dots + yellow butt 

mark 
RU-I Blue take tree Fence line Pole Hill Road Pole Hill Road Fence line 
RU-2 Blue take tree Pole Hill Road Driveway/meadow Fence line Fence line 
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I SC-1 I TBD 

PROJECT AREA MAP 
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